



QUOTATION TABULATION - Page 1 of 2

<p>QUOTE NUMBER: 12-18 Occupational Health and Wellness Center Addition and Renovation</p> <p>Opened: 6/18/2018</p> <p>Awarded: June 22, 2018</p> <p>(SHADED AREA INDICATES AWARD)</p>	<p>Bay Area Building Solutions 7713 Benjamin Road Tampa, FL 33634</p> <p>Mark Wilson 727-471-0030 mwilson@babsdb.com</p>	<p>Envirobuild LLC 8402 Laurel Fair Circle Suite 204 Tampa, FL 33610</p> <p>James Mercilliot 813-623-2277 coleen@envirobuildconstruction.com</p>	<p>LEMA Construction 1631 Commerce Ave N St. Petersburg, FL 33716</p> <p>Johnathan Stanton 727-563-0298 johnathan@lemaconstruction.com</p>	<p>Mainstay Construction 6035 N Dale Mabry Hwy Tampa, FL 33614</p> <p>Eric Meister 813-489-5347 EricM@mainstaycm.com</p>
<p>DESCRIPTION OF ITEMS:</p>				
<p>A. STAGE 1: LUMP SUM PRICE:</p>				
<p>1) Site Development Price</p>	<p>\$107,120.00</p>	<p>\$81,500.00</p>	<p>\$117,698.00</p>	<p>\$134,668.00</p>
<p>2) Building Design Review/ Renovation/Addition Price</p>	<p>\$447,421.00</p>	<p>\$402,895.00</p>	<p>\$797,634.00</p>	<p>\$670,000.00</p>
<p>3) Seal Coating and Painting of Parking Lot</p>	<p>DID NOT PROVIDE</p>	<p>\$6,500.00</p>	<p>\$20,000 (+10 each parking space)</p>	<p>\$14,500.00</p>
<p>4) Total Price</p>	<p>\$554,281.00</p>	<p>\$484,395.00</p>	<p>\$915,332.00</p>	<p>\$819,168.00</p>
<p>5) Proposed Architect:</p>	<p>Alberto Portela</p>	<p>Robert J. Lence Architect Inc.</p>	<p>ROJO</p>	<p>Wilder Architecture</p>
<p>6) Proposed Civil Engineer:</p>	<p>Danny Bergin</p>	<p>JBM&R Engineering Inc.</p>	<p>Planeng</p>	<p>Kisinger Campo & Associates</p>
<p>B. STAGE II, Phase 1: (Specify number of calendar days required to complete the project)</p>				
<p>1) Time to commence Project after Notice to Proceed:</p>	<p>1 Calendar Day</p>	<p>5 Calendar Days</p>	<p>20 Calendar Days</p>	<p>3 Calendar Days</p>
<p>2) Time to Complete Constructions Documents from Notice to Proceed:</p>	<p>32 Calendar Days</p>	<p>60 Calendar Days</p>	<p>56 Calendar Days</p>	<p>95 Calendar Days</p>
<p>3) Time to acquire Permit for Construction:</p>	<p>20 Calendar Days</p>	<p>45 Calendar Days</p>	<p>112 Calendar Days</p>	<p>45 Calendar Days</p>
<p>B. STAGE III, Phase 2: (Specify number of calendar days required to complete the project)</p>				
<p>1) Time to complete Construction including 2 weeks for Punch List corrections:</p>	<p>107 Calendar Days</p>	<p>90 Calendar Days</p>	<p>168 Calendar Days</p>	<p>155 Calendar Days</p>
<p>Notes / Exceptions:</p>	<p>No Exceptions noted. Price excludes payment and performance bond.</p>	<p>No exceptions.</p>	<p>Multiple exceptions.</p>	<p>No exceptions.</p>



Hillsborough County Sheriff's Office
 2008 E. 8th Avenue
 Tampa, FL 33605

Purchasing Section
 Dave Janney
 Sr. Procurement Analyst
 (813) 247-8053

QUOTATION TABULATION - Page 2 of 2

QUOTE NUMBER: 12-18 Occupational Health and Wellness Center Opened: 6/18/2018 Awarded: (SHADED AREA INDICATES AWARD)	Foresight Construction Group 5080 W Newberry Rd Suite 2-A Gainesville, FL 32607 Adam Boudreaux 813-304-2620 aboudreaux@foresightcgi.com			
DESCRIPTION OF ITEMS: A. STAGE 1: LUMP SUM PRICE:				
1) Site Development Price	\$209,716.50			
2) Building Design Review/ Renovation/Addition Price	\$629,149.51			
3) Seal Coating and Painting of Parking Lot	\$10,038.00			
4) Total Price	\$848,904.01			
5) Proposed Architect:	Studio+			
6) Proposed Civil Engineer:	VHB Engineering			
<u>B. STAGE II, Phase 1: (Specify number of calendar days required to complete the project)</u>				
1) Time to commence Project after Notice to Proceed:	10 Calendar Days			
2) Time to Complete Constructions Documents from Notice to Proceed:	35 Calendar Days			
3) Time to acquire Permit for Construction:	30 Calendar Days			
<u>B. STAGE III, Phase 2: (Specify number of calendar days required to complete the project)</u>				
1) Time to complete Construction including 2 weeks for Punch List corrections:	119 Calendar Days			
Notes / Exceptions:	No Exceptions noted.			