



# OFFICE OF THE SHERIFF

---

**Chad Chronister, Sheriff**  
**Jose Docobo, Chief Deputy**  
*Hillsborough County, Florida*

April 2, 2018

**SUBJECT:** Amendment No. 2 to RFP 4-18 Tactical Building

**MESSAGE:** Please note and acknowledge the following changes or additions to be included in the referenced section(s) of RFP 4-18:

1. Technical Specifications, (Part C)(1) – Replace 1. in its entirety as follows:
  1. The Building Erection Contractor (Contractor) shall install a pre-purchased, pre-engineered, metal building as described in these specifications and provide all materials, labor, equipment and supervision to erect said structure, install all accessories, and foundation. The Building Manufacturer has provided signed and sealed engineered construction drawings. The Hillsborough County Sheriff's Office (HCSO) will be responsible for initiating and paying for all required permits. The structure shall meet all local, state and federal building codes, compliance to be verified by a Letter of Certification from a licensed engineer.
2. Technical Specifications, (Part C)(4)(a) – Replace a. in its entirety as follows:
  - a. A 2010 soil sample report has been provided as Exhibit E. The Contractor may choose to obtain a new report at no cost to HCSO.
3. Technical Specifications, (Part C)(9)(a) - Replace a. in its entirety as follows:
  - a. HCSO shall be responsible for necessary environmental impact permits, site engineering, Southwest Florida Water Management District (SWFWMD) permits, and satisfy any requirements mandated by the permitting agencies. HCSO will pick up all applicable permits and distribute to Contractor prior to Work.
4. Technical Specifications, (Part C)(9)(b) - Replace b. in its entirety as follows:
  - b. HCSO shall be responsible for all fees for plans, examination permit, site clearing permits, and building permits. HCSO will pick up all applicable permits and distribute to Contractor prior to Work.
5. Technical Specifications, (Part C)(11) - Add d. as follows:
  - d. The Contractor will be responsible for all required inspections throughout the construction and ensure that all inspections have a finalized status with the posted permit(s).

Please note that this document hereby becomes a part of RFP No. 4-18 and without this document the Proposal is considered incomplete.

Sincerely,



Christina R. Porter, CPA  
Chief Financial Officer

CRP/dvj

ACKNOWLEDGEMENT OF AMENDMENT

We do hereby acknowledge the information and/or changes described in the  
Amendment No. 2 to RFP 4-18.

PLEASE PRINT – Company Name: \_\_\_\_\_

By: \_\_\_\_\_

Title: \_\_\_\_\_

Date: \_\_\_\_\_

*Signature:* \_\_\_\_\_

(Signed Acknowledgement must be included with your Bid Package)