OFFICE OF THE SHERIFF

Chad Chronister, Sheriff

Donna Lusczynski, Chief Deputy
Hillsborough County, Florida

October 22, 2021

SUBJECT: Amendment No. 1 to RFP 2021-026 Hurricane Shutters
Page 1 of 2

MESSAGE: Please note and acknowledge the following changes or additions to be included
in the above referenced RFP 2021-026:

1. Page 16, Part B, Para. 12 Evaluation of Proposals — Corrected the weighted values
for References and Company overview, personnel. References are now worth 20
points and Company overview, personnel are now worth 10 points.

2. Page 19, Part B, Para. 19 Economic Price Adjustment for Materials — Added new
provision that covers the procedure for requesting an economic adjustment for an
increase in material costs.

3. Page 41, Part D, Para. 6 References and Recent projects — Added an explanation
on how the References will be evaluated.

4. Page 44 Proposal Checklist — Changes made to the checklist are as follows:

a. Corrected the proposal submittal requirements regarding how many copies
to submit. Changed from one original to one original and three completed
copies.

b. Removed Appendix III from checklist as this is not meant to be filled out
and returned with your response. This is included in the RFP to show
Offerors what will be sent to the submitted references.
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SUBJECT: Amendment No. 1 to RFP 2021-026 Hurricane Shutters
Page 2 of 2

5. Included the Question and Answers submitted to be incorporated into the contract.
6. Due to a significant amount of page number changes related to the additions and

revisions above, an entire copy of the amended RFP is attached.

Sincerely,

Christina R. Porter, CPA
Chief Financial Officer

CRP/ref

Enclosure
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ACKNOWLEDGMENT OF AMENDMENT

We do hereby acknowledge the information and/or changes described in the
Amendment #1 to RFP 2021-026.

PLEASE PRINT — Company Name:

By:

Title:

Date:

Signature:

(Signed Acknowledgment must be included with your Proposal Response)



HILLSBOROUGH COUNTY

SHERIFF’S OFFICE

CHAD CHRONISTER, SHERIFF

REQUEST FOR PROPOSALS 2021-026

HURRICANE SHUTTERS

September 26, 2021



HILLSBOROUGH COUNTY
SHERIFF’S OFFICE

CHAD CHRONISTER, SHERIFF

Hillsborough County Sheriff's Office
Sheriff's Operations Center
Financial Services Division - Purchasing Section
2008 East 8th Avenue
Tampa, FL 33605

Robert Flamand, Buyer
& (813) 247-8068 RFlamand@TeamHCSO.com

INSTRUCTIONS TO PROPOSERS

Included herein are GENERAL TERMS AND CONDITIONS (PART A), SPECIAL PROVISIONS
(PART B), SPECIFICATIONS (PART C) and PROPOSAL RESPONSE (PART D), which together with
all attachments, constitute the entire "Proposal Package™. Said Proposal Package must be the basis upon
which all Proposals are offered and must be kept together and returned, intact, by the time and at the place
specified herein. The Proposer must manually sign the GENERAL TERMS AND CONDITIONS (PART
A) and PROPOSAL RESPONSE (PART D). Any questions concerning this Invitation to Proposal
(Proposal) should be directed to the Buyer whose name appears above.

When awarded, the Proposal Package becomes the "Contract Document”. The Proposer's signature on
the PROPOSAL RESPONSE (PART D), constitutes Proposer's agreement to the terms therein. The
signature on the Proposal Package must be that of an Officer of the Company, or an individual authorized
to commit the Company to a legal and binding Contract. READ THE ENTIRE RFP PACKAGE
CAREFULLY BEFORE SIGNING.

NOTICE TO PROPOSERS

WHEN SUBMITTING A SEALED PROPOSAL PACKAGE, CLEARLY MARK THE

PACKAGE AS A PROPOSAL DOCUMENT ON THE QUTSIDE OF THE ENVELOPE OR
BOX. INCLUDE THE RFP NUMBER AND THE DATE AND TIME OF THE PROPOSAL
OPENING.

INSTRUCTION TO PROPOSERS Page 2 of 46
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RFP 2021-026 HURRICANE SHUTTERS

LETTER OF INTENT

REQUEST FOR PROPOSAL NO. 2021-026

The undersigned acknowledges the General Terms and Conditions of the Request for Proposal (RFP) and
intends to respond to the Hillsborough County Sheriff's Office (HCSO). We understand that any
amendments, clarifications, and addenda to the RFP will be promptly communicated to the individual
authorized below to receive this information.

COMPANY NAME

COMPANY ADDRESS

PRIMARY CONTACT NAME/TITLE

EMAIL ADDRESS

TELEPHONE NUMBER FAX NUMBER

SIGNATURE OF COMPANY OFFICER DATE

THE FOLLOWING REPRESENTATIVE(S) WILL ATTEND THE MANDATORY PRE-PROPOSAL
SITE VISIT:

Print Name Email Address
Print Name Email Address
Print Name Email Address

**NOTE: THIS FORM SHOULD BE SENT IMMEDIATELY TO THE BUYER LISTED ON THE
FRONT OF THIS DOCUMENT AT FAX NUMBER 813-242-1826 or
Purchasing@HCSO.Tampa.FL.US

LETTER OF INTENT Page 4 of 46



RFP 2021-026 HURRICANE SHUTTERS

HILLSBOROUGH COUNTY SHERIFF'S OFFICE
2008 East 8th Avenue
Tampa, Florida 33605

SUBJECT: Request for Proposals No. 2021-026
REQUEST FOR PROPOSALS TITLE: Hurricane Shutters
RFP OPENING DATE & TIME: October 27, 2021 at 3:00 PM EST

PLACE: Hillsborough County Sheriff's Office
Malcolm E. Beard Sheriff's Operations Center
Financial Services Division - Purchasing Section
2008 East 8th Avenue
Tampa, FL 33605

Request for Proposals Overview: The purpose of this Request for Proposals (RFP) is to describe the
requirements of Chad Chronister, the Sheriff of Hillsborough County, a Constitutional Officer of the
State of Florida (Sheriff) for the installation of hurricane shutters at Hillsborough County Sheriff’s
Office (HCSO) facilities: Pinebrooke 2 (PB2), Pinebrooke 3 (PB3) and Pinebrooke 4 (PB4).

Any reference to the “Work” throughout this Proposal packet is defined to be inclusive of the Scope
of Work and any related performance detailed herein.

MANDATORY PRE-PROPOSAL SITE VISIT - This site visit must be attended.
Pre-Proposal Site Visit: A mandatory Pre-Proposal Site Visit has been scheduled for October 6, 2021.

Please meet at Pinebrooke 2 (PB2) at 9:00 A.M. All attendees must adhere to HCSO policies and
procedures while on site.

Pre-Proposal Site Visit: October 6, 2021, 9:00 AM EST

Meeting Location #1: Hillsborough County Sheriff's Office
Pinebrooke 2 Facility
1208 Tech Blvd.
Tampa, FL 33619

Meeting Location #2: Hillsborough County Sheriff's Office
Pinebrooke 4 Facility
1238 Tech Blvd.
Tampa, FL 33619

Meeting Location #3: Hillsborough County Sheriff's Office
Pinebrooke 3 Facility
10140 Windhorst Rd.
Tampa, FL 33619

DATE TIME AND PLACE - MEETINGS AND DEADLINES Page 5 of 46



RFP 2021-026 HURRICANE SHUTTERS

PART A - GENERAL TERMS AND CONDITIONS

1. PROPOSALS: Must be contained in a SEALED envelope addressed to: Hillsborough
County Sheriff’s Office, Sheriff’s Operations Center, Financial Services Division —
Purchasing Section, 2008 East 8th Avenue, Tampa, Florida 33605. To prevent inadvertent
opening, the Proposal must be marked as a PROPOSAL DOCUMENT (including the
Proposal number, date, and time of Proposal opening) on the outside of the package.

If our specifications, when included, are not returned with your Proposal, and no specific
reference is made to them in your PROPOSAL RESPONSE (PART D), it will be assumed
that all specifications will be met. When material, sketches, cuts, descriptive literature,
company's or manufacturer's specifications which accompany the PROPOSAL RESPONSE
(PART D), contain information that can be construed or is intended to be a deviation from
our specifications, such deviation must be specifically referenced in your PROPOSAL
RESPONSE, Exceptions (PART D, Paragraph 1).

2. PROPOSAL DELIVERY: The responsibility for getting the Proposal to the HCSO on or
before the stated time and date will be solely and strictly the responsibility of the Proposer.
The HCSO will in no way be responsible for delays caused by the United States Postal
Service or a delay caused by any other occurrence, or any other method of delivery. The
Proposer shall be responsible for reading very carefully and understanding completely the
requirements in the specifications. Proposals will not be accepted after the time specified for
receipt.

3. ON-LINE DOCUMENTS: The HCSO publishes procurement-related documents on its
website at https://TeamHCSO.com/Purchasing for the convenience of companies wanting to
do business with the HCSO and to save tax dollars. This service is public record and the
HCSO is responsible only for documents as published. Any modifications or alterations to
the original document language may be cause for rejection of a Proposal.

4. TIME FOR CONSIDERATION: Proposer warrants, by virtue of proposing, the prices
quoted in their response will be good for an evaluation period of 60 calendar days from the
date of Proposal opening unless otherwise stated. Proposers will not be allowed to withdraw
or modify their Proposals after the opening time and date.

5. PRICES: All Proposals submitted must show the net Proposal price after any and all
discounts allowable have been deducted. Prices quoted are to be F.O.B. Destination. All
prices shall include freight (to include manufacturer to distributor), packaging, and any other
similar fees. The HCSO is exempt from all state sales, use, transportation, and excise taxes.
The HCSO will issue tax exemption certificates to the Awarded Contractor.

The Proposer’s attention is directed to the laws of the State of Florida including, but not
limited to, Chapter 212, Florida Statutes, which applies to all transactions resulting
from this Proposal, and that all applicable taxes and fees shall be deemed to have been
included in the PROPOSAL RESPONSE (PART D) as part of the materials cost, when
applicable.

PART A — GENERAL TERMS AND CONDITIONS Page 6 of 46
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6. PROPOSAL ERRORS: When errors are found in the extension of Proposal prices, the unit
price will govern. Proposals having erasures or corrections must be initialed in ink by the
Proposer.

7. CONDITION OF MATERIALS AND PACKAGING: Unless otherwise indicated, it is
understood and agreed that any commaodity offered or shipped on this Proposal shall be NEW
and in FIRST CLASS CONDITION or FIRST QUALITY, that all containers shall be NEW
and suitable for storage or shipment, and that prices include standard commercial packaging
for the items shipped.

8. CLAIMS: The Awarded Contractor will immediately replace missing or damaged items and
will be responsible for making any and all claims against carriers.

9. WHEN TO MAKE DELIVERY: Deliveries resulting from this Proposal are to be made
during the normal working hours of the HCSO. It is the Proposer's responsibility to obtain
this information.

10. INFORMATION AND DESCRIPTIVE LITERATURE: Proposers must furnish all
information requested in the RFP. If specified, each Proposer must submit samples, cuts,
sketches, descriptive literature, and/or complete specifications covering the products offered.
Reference to literature submitted with previous responses will not satisfy this provision.
Proposals which do not comply with these requirements will be subject to rejection.

11. PROPOSAL SUBMITTAL COSTS: Submittal of a Proposal is solely at the cost of the
Proposer and the HCSO in no way is liable or obligates itself for any cost incurred by the
Proposer in preparing the Proposal Package.

12, NO PROPOSAL.: If you do not wish to submit a response to the Proposal, please return the
STATEMENT OF NO PROPQOSAL herein as APPENDIX I1. The “No Proposal”
information is helpful to the process and assures the HCSO you wish to remain on the HCSO
Vendor List.

13. COMPLIANCE WITH OCCUPATIONAL SAFETY AND HEALTH ACT (OSHA): The
Proposer certifies that all material/items contained in their response meets all OSHA
requirements.

14. LAWS, STATUTES, AND ORDINANCES: The terms and conditions of the RFP and the
resulting Agreement shall be construed in accordance with the laws and statutes of the state
of Florida and ordinances and other regulations of Hillsborough County. Where such statutes
and regulations are referenced, they shall be interpreted to apply to this RFP and to the
resulting Agreement. While the Sheriff is not bound by Chapter 287, Florida Statutes, in the
spirit of fair dealing and just opportunity, the HCSO endeavors to meet the directives and
business practices articulated in the Chapter.

PART A — GENERAL TERMS AND CONDITIONS Page 7 of 46



RFP 2021-026 HURRICANE SHUTTERS

The Proposer’s attention is directed to the fact that all applicable Federal, State and local
laws, ordinances, codes, rules and regulations shall apply to the contract throughout and they
will be deemed to be included in the contract the same as though herein written. Florida law
will govern all questions concerning implementation and execution of this contract and shall
also be controlling in any cause of action brought pursuant to this contract.

The Awarded Contractor agrees that it shall observe and obey all the laws, ordinances,
regulations and rules of the Federal, State, County and City which may be applicable to its
services.

15. FAMILIARITY WITH LAW: The Proposer is required to be familiar with all Federal, State
and local laws, ordinances, rules, codes and regulations that in any manner affect the Work.
Ignorance on the part of the Proposer will in no way relieve them from responsibility.

16. ACCEPTANCE AND REJECTION: The HCSO reserves the right to reject any or all
Proposals, for cause, to waive irregularities, if any, and to accept the Proposal (or Proposals)
which, in the judgment of the Sheriff, are in the best interest of the HCSO. The HCSO
reserves the right to evaluate, add, and/or reject any items from any Proposal options or
resulting contract(s) when deemed to be in the best interest of the HCSO.

17.  APPROPRIATION OF FUNDS: The HCSO, as an entity of local government, is subject to
the appropriation of funds by the Hillsborough County Board of County Commissioners in
an amount sufficient to allow continuation of its performance in accordance with the terms
and conditions of any contract entered into as a result of this Proposal for each and every
fiscal year following the fiscal year in which this Contract is executed and entered into, and
for which the Contract shall remain in effect. The HCSO shall, upon receipt of notice that
sufficient funds are not available to continue its full and faithful performance under the
Contract, provide prompt written notice of such event and effective 30 calendar days after the
giving of such notice, or upon the expiration of the period of time for which funds were
appropriated, whichever occurs first, be thereafter released of all further obligations in any
way related to such Contract.

18. PROTESTS: Any Proposer who disputes the reasonableness or appropriateness of the notice
of award, or notice of rejection, for any or all Proposals must submit a notice of protest in
writing within 72 hours (excluding HCSO holidays, Saturdays and Sundays) of the notice of
award to the HCSO Purchasing Section by registered mail or hand delivery for which a
receipt must be provided.

A. The HCSO will have five (5) business days upon receipt of the notice to review and
consider the protest as written. The Buyer will coordinate the review process with the
parties involved and may request additional information from the Proposer or request
a meeting to gain further clarification of the issues. Upon completion of this review
process, the Buyer will make a recommendation to the Chief Financial Officer (CFO).

B. The CFO may concur with the recommendation or arrive at a separate decision. The
decision of the CFO will be communicated to the Proposer in writing. This decision,
and the basis upon which it was made, will be communicated to the Proposer within
five (5) business days following the receipt of the recommendation from the

PART A — GENERAL TERMS AND CONDITIONS Page 8 of 46
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Purchasing Section. A single appeal of the CFQO’s decision is available by submitting
a notice in writing within 72 hours (excluding HCSO holidays, Saturdays and
Sundays) requesting a management review of the decision. Final decision of an
appeal will be made by the Sheriff.

INDEMNIFICATION: The Awarded Contractor will indemnify and hold harmless the
HCSO and its employees and agents from and against all liabilities, claims, damages, losses,
and expenses, including attorney’s fees arising out of or resulting from the performance of its
Work, provided that any such liability, claim, damage, loss, or expense is (a) attributable to
bodily injury, sickness, disease or death, or injury to or destruction of tangible property
(other than the Work itself), including the loss of use resulting there from and (b) is cause in
whole, or in part, by the act or omission of the Awarded Contractor, any Subcontractor,
anyone directly or indirectly employed by any of them, or anyone for whose acts any of them
may be liable, whether or not it is caused in whole, or in part, by a party indemnified
hereunder.

In any and all claims against the HCSO or any of its agents or employees by any employee of
the Proposer, any Subcontractor, anyone directly or indirectly employed by any of them, or
anyone for whose acts any of them may be liable, the indemnification obligation under the
previous paragraph shall not be limited in any way as to the amount or type of damages,
compensation or benefits payable by or for the Proposer or any Subcontractor under worker’s
compensation acts, disability benefit acts, or other employee benefit acts.

PUBLIC ENTITY CRIMES: Pursuant to 88287.132-133, Fla. Stats., the HCSO, as a public
entity, may not accept any Bid, Proposal or reply from, award any contract to, or transact any
business in excess of the threshold amount provided in §287.017, Fla. Stat., for Category
Two ($35,000) with any person or affiliate on the convicted vendor list for a period of 36
months from the date that the person or affiliate was placed on the convicted vendor list,
unless that person or affiliate has been removed from the list pursuant to §287.133 (3)(f), Fla.
Stat. If you submit a Proposal in response to this RFP, you are certifying that §8287.132-
.133, Fla. Stats., does not restrict your submission.

THE REMAINDER OF THIS PAGE IS INTENTIONALLY LEFT BLANK

PART A — GENERAL TERMS AND CONDITIONS

Page 9 of 46



Rer 2021-026 HURRICANE SHUTTERS

21.  PUBLIC RECORDS: Any material submitted in response to this Proposal will become a
public document pursuant to §119.07, Fla. Stat. This includes material which the respondent
might consider to be confidential or a trade secret. Any claim of confidentiality is waived
upon submission, effective after opening pursuant to §119.07, Fla. Stat. The Proposer agrees
to comply with §119.0701, Fla. Stat., regarding maintenance and provision of access to all
public records generated by this Contract with the HCSO.

The HCSO requires that, at the conclusion of the selection process, the contents of all
Proposals be placed in the public domain and be open to inspection by interested parties. Any
restrictions on the use of data contained within a Proposal must be clearly stated in the
Proposal itself. Proprietary information submitted in response to the Proposal will be handled
in accordance with applicable Florida Statutes.

If the Proposer has questions regarding the application of Chapter 119, Florida
Statutes, to the Proposer’s duty to provide public records relating to this Contract,
contact the custodian of public records at: Hillsborough County Sheriff’s Office,
Sheriff’s Operations Center, ATTN: Records Section, 1900 East 9™ Avenue, Tampa,
Florida 33605, (813)247-8210 or at HCSORecords@HCSO.Tampa.FL.US.

Chad Chronister,
Sheriff of Hillsborough County,
A Constitutional Officer of the State of Florida

7 / A
By: LA D H
i Christina R. Porter, CPA
Chief Financial Officer

PART A — GENERAL TERMS AND CONDITIONS Page 10 of 46



RFP 2021-026 HURRICANE SHUTTERS

SIGNATURE OF ACKNOWLEDGMENT

The General Terms and Conditions outlined above are acknowledged. Our Proposal is
attached.

Company Name

Company Officer Name (Printed) Title

Company Officer Signature Date

NOTE:THIS PAGE MUST BE RETURNED WITH YOUR PROPOSAL. EACH
COMPANY’S PROPOSAL, AND ANY CLARIFICATIONS TO THAT PROPOSAL, AS
WELL AS ALL AMENDMENTS OR ADDENDA TO THIS DOCUMENT SHALL BE
SIGNED BY AN OFFICER OF THE COMPANY OR A DESIGNATED AGENT
EMPOWERED TO BIND THE COMPANY IN CONTRACT. EXCEPTIONS TO THE
SPECIFICATIONS, IF ANY, MAY BE NOTED IN THE PROPOSAL RESPONSE,
EXCEPTIONS (PART D, PARAGRAPH 1).

THE REMAINDER OF THIS PAGE IS INTENTIONALLY LEFT BLANK
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PART B - SPECIAL PROVISIONS

1. COMMUNICATION BETWEEN PARTIES: All questions in regard to this Proposal are to be
directed, in writing, to the Buyer as listed on page 2, Instructions to Proposers. No communication
is allowed, either directly or indirectly, with any other HCSO employee in regard to this Proposal
prior to the notice of award.

In the interest of public access, all documents relating to this Proposal will be posted to the HCSO
website at https://TeamHCSO.com/Purchasing. This will include Question & Answer (Q&A),
amendments, addenda, etc. Posting documents to the HCSO website is considered the official
method of notification regardless of other notification methods the Buyer utilizes for convenience
of the parties involved.

2. THE VENDOR PACKET: The completed APPENDIX I must be returned with your Proposal
Response along with copies of Hillsborough County Business Tax Receipt, other local
government, or state business license(s).

3. PROPOSER QUALIFICATIONS: Proposals shall be considered only from those who can clearly
demonstrate to the HCSO a professional ability to perform the type of work specified within the
Proposal. Proposers must be able to demonstrate adequate organization, financial backing,
equipment and personnel to ensure continuous provision of quality service to the HCSO. In the
determination of the evidence of responsibility and ability to perform the contract by the Proposer,
the HCSO reserves the right to investigate the financial condition, experience and training records,
personnel, equipment, facilities and organization of the Proposer. The HCSO shall determine
whether the evidence of responsibility and ability to perform is satisfactory, and will make awards
only when such evidence is deemed satisfactory. The Sheriff reserves the right to reject a Proposal
when evidence indicates the inability to perform the work specified within the RFP.

4. MANDATORY PRE-PROPOSAL SITE VISIT: All interested parties are required to attend the
Mandatory Pre-Proposal Site Visit (see date/time on page 5). At this time the Sheriff's
representative(s) will be available to answer questions relative to this RFP. Any suggested
modifications may be presented in writing or discussed with the Sheriff's representative(s) at this
meeting and may be considered by said representative(s) as possible amendments to the Proposal.
Only written amendments issued by the HCSO will be considered official changes to the
SPECIAL PROVISIONS (PART B) or SPECIFICATIONS (PART C) of the RFP. Attendees will
have the opportunity to inspect the site and the current systems. Measurements, notes,
photographs, etc. may be taken. Care should be taken to obtain any and all technical information
necessary to complete and submit a concise and inclusive Proposal.

In the event the Proposer determines any contradiction or non-compliance with any laws,
ordinances, rules, codes or regulations applicable to the Scope of Work and SPECIFICATIONS
(PART C) it is incumbent upon the Proposer to notify the HCSO promptly in writing no later than
the close of the Questions and Answers (Q & A) period as defined in the Table of Contents. Any
necessary changes in the Scope of Work and SPECIFICATIONS (PART C) will be adjusted by an
amendment to the RFP. The cost of any Work or related remedy performed by the Contractor that
it knew or should have known was in violation of any laws, ordinances, rules, codes or regulations
without proper notice to the HCSO will be born solely by the Contractor.
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5. LETTER OF INTENT: Interested Proposers planning on attending the Mandatory Pre-Proposal
Site Visit, should notify the Buyer by use of the Letter of Intent form included herein. Submitted
Proposals will be returned to any Proposers who did not attend the Mandatory Pre-Proposal Site
visit(s). The person(s) indicated on the Letter of Intent will be those notified of all addenda,
amendments and Q & A.

6. EXAMINATION OF SITE: Proposers shall visit the site and familiarize themselves with existing
conditions and satisfy themselves as to the nature and Scope of Work required. The submission of
a Proposal will be construed as evidence that such an examination has been made. Any materials
and/or labor not reflected in the drawings or specifications, required for completion of the Work,
shall be submitted with the Proposal. Later claims for labor, equipment or materials required, may
not be allowed. The mandatory Pre-Proposal Site Visit will be held on site affording the
opportunity for site survey at that time.

7. E-VERIFY REQUIREMENT: Pursuant to 8448.095, Fla. Stat., the Sheriff requires the Awarded
Contractor, and any and all subcontractors, if permitted by agreement, to register with and use the
E-Verify system to verify the work authorization status of all newly hired employees. If the
Awarded Contractor enters into a contract with a subcontractor, the subcontractor must provide the
Awarded Contractor with an affidavit stating that the subcontractor does not employ, contract
with, or subcontract with an unauthorized alien. The Awarded Contractor shall maintain a copy of
such affidavit for the duration of the contract. If the Sheriff has a good faith belief that the
Awarded Contractor has knowingly violated 8448.09(1), Fla. Stat., the contract will be
terminated. If the Sheriff has a good faith belief that a subcontractor knowingly violated this
subsection, but the Awarded Contractor otherwise complied with this subsection, the Sheriff will
promptly notify the Awarded Contractor and order the Awarded Contractor to immediately
terminate the contract with the subcontractor. Termination of any and all contracts and/or sub-
contracts as provided above, does not constitute a breach of contract and may not be considered as
such. If the Sheriff terminates a contract with an Awarded Contractor as provided above, the
Awarded Contractor may not be awarded a contract for at least one (1) year after the date on
which the contract was terminated. The Awarded Contractor is liable for any additional costs
incurred by the Sheriff as a result of the termination of a contract.

8. SUBCONTRACTING: The Awarded Contractor may not sublet or subcontract any of the
contractual obligations concerning this Proposal matter except as provided for in the written
contract between the HCSO and Awarded Contractor. This statement prohibits subcontracting
overall management obligations pertaining to the work and requires the Awarded Contractor to
retain ultimate liability for all contractual obligations.

9. CERTIFICATE OF INSURANCE: No Work shall commence in connection with this Contract
until the Awarded Contractor and any Subcontractor(s) have met the insurance requirements listed
below and obtained approval of such by the HCSO. These policies, obtained at the Contractor’s
own expense, shall show Chad Chronister, Sheriff, as additional named insured; include the
severability of interest provision; provide that all liability coverage required under contract are
primary to any liability insurance carried or any self-insured programs of the Sheriff; and shall be
maintained throughout the life of this Contract. All insurance policies shall be with insurers
qualified and doing business in the state of Florida. The HCSO must be notified within sixty
calendar days of cancellation, non-renewal, or change in the insurance coverage.
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A. Worker's Compensation Insurance: Worker's Compensation Insurance must meet statutory
minimum requirements for all employees connected with the Work of this project and in
case any Work is sublet, the Awarded Contractor shall require the subcontractor similarly
to provide Worker's Compensation Insurance for all the latter's employees unless such
employees are covered by the protection afforded by the Awarded Contractor. Such
insurance shall comply fully with the Florida Worker's Compensation Law. In case any
hazardous Work under this Contract at the site of the project is not protected under the
Worker's Compensation statute, the Awarded Contractor shall provide, and cause each
subcontractor to provide, adequate insurance satisfactory to the HCSO for the protection of
their employees not otherwise protected. The minimum amounts required are as follows:

Employer’s Liability: $100,000 Limit each Accident
$500,000 Limit each Aggregate
$100,000 Limit Disease each employee

B. Contractors Public Liability and Property Damage Insurance: Comprehensive General
Liability Insurance (including operations, completed operations, products, contractual, and
owners and contractors protective liability) and Comprehensive Automobile Liability
Insurance which shall protect the Contractor from claims for damage and personal injury,
including accidental death, as well as claims for property damage which may arise from
operations under this Contract whether such operations be by the Contractor or by anyone
directly or indirectly employed by the Contractor shall be the minimum limits as follows:

Comprehensive General $300,000 bodily injury and property
damage combined single limit
Automobile $300,000 bodily injury and property

damage combined single limit.

C. Professional Liability Insurance: Professional Liability Insurance shall meet the following
minimum amounts:

$500,000 per occurrence; and
$1,000,000 aggregate.

THE REMAINDER OF THIS PAGE IS INTENTIONALLY LEFT BLANK
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D. Comprehensive Insurance Coverage: Comprehensive General Liability and Automobile
Liability Insurance which shall protect the Contractor from claims for damage for personal
injury, including accidental death, as well as claims for property damage which may arise
from operations under this Contract whether such operations be by the Contractor or by
anyone directly or indirectly employed by the Contractor. The minimum amounts of such
insurance shall be as follows:

Commercial/Comprehensive General Liability:

Bodily Injury $300,000 per person per occurrence

Property Damage $300,000 per occurrence

Automobile Liability $300,000 combined single limit bodily
injury and property damage

Garage Liability $1,000,000 combined single limit each
occurrence

Garage Keepers Liability $100,000 collision and comprehensive per
vehicle

MANUFACTURER'S NAME: Any manufacturers' names, trade names, brand names
information, and/or catalog numbers when furnished are for the purpose of description, reference,
and establishing general quality levels. Such references are not intended to be restrictive and
products of any manufacturer may be offered if they are approved as equals. The determination as
to whether any alternate product or service is or is not equal shall be made by the HCSO and such
determination shall be final and binding upon all Proposers. The HCSO will not allow
substitutions to the brand name, model number or the configuration of the requested equipment or
service unless authorized in writing. All items not specifically mentioned but which are standard
factory items shall be included. Manufacturer’s specification sheets shall be furnished upon
request.

CONFLICT OF INTEREST: The Proposer agrees to disclose any organizational conflict of
interest, perceived or real, for evaluation of HCSO’s compliance with §112.313, Fla. Stat.,
regarding standards of conduct for public officers, employees of agencies, and local government
attorneys.

No HCSO employee acting in an official capacity, as a purchasing agent, or public officer, shall
either directly or indirectly purchase, rent, or lease any realty, goods, or services for HCSO from
any business entity of which the officer, partner, director, or proprietor, or in which such officer or
employee or the officer’s or employee’s spouse or child, or any combination thereof, has a
material (>5%) interest. An officer or employee is also prohibited from having an employment or
contractual relationship that creates a continuing or recurring conflict between their private interest
and the performance of their HCSO public duties.
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EVALUATION OF PROPOSALS: Initially all Proposals submitted will be reviewed to
determine if the Proposer is both responsive in terms of the completeness of the Proposal package
and responsible in that proof of a legal, legitimate business enterprise has been provided along
with any other qualifications stipulated. Proposals determined to be deficient in either
responsiveness or responsibility may be rejected without further evaluation.

Proposals determined to have met the minimum requirements will then be evaluated based on the
following weighted criteria. These criteria relate directly to information required in the
PROPOSAL RESPONSE (PART D) and are presented in the same outline. It is therefore
important to maintain the organization of your response as outlined so the evaluators may easily
locate the required documents. The PROPOSAL RESPONSE (PART D) offers details of the
criteria below.

Points
A. Cost of goods and services 40
B. Project Plan and Approach/Technical Applications 30
C. References 20
D. Company Overview, Personnel 10
Total 100

An evaluation committee consisting of a minimum of three (3) persons will be convened. Each
committee member will independently read and score all eligible proposals. Any clarifications
requested by a committee member will be presented to the Proposer through the Buyer. When all
evaluations are complete, the Buyer will tabulate the results providing a scoring matrix indicating
the group's collective ranking of each Proposer. The Buyer will present the composite evaluation
results to the committee members, who may then submit their recommendation in accordance with
the results of the scoring, or if deemed in the best interest of the HCSO, request a Best and Final
Offer from the top ranked firms.

BEST AND FINAL OFFER: The HCSO reserves the right to request a Best and Final Offer
(BAFO) from any or all Proposers. A BAFO may be requested as an optional step in the selection
process. Useful situations include but are not limited to the following: no single response
addresses all the specifications; the cost submitted by all Proposers is too high; the scores of two
(2) or more Proposers are very close after the evaluation process; all Proposers submitted
responses that are unclear or deficient in one or more areas.

The evaluation committee determines if the BAFO process will be conducted and who will receive
the solicitation. All or any number of Proposers may be solicited, but only those Proposer(s) most
likely to be awarded a contract are to be included. The evaluation committee will develop the
aspects of the Proposal to be addressed in the BAFO. They may ask for enhancements of core
components of the RFP but will maintain the integrity of the original Scope of Work.

BAFO solicitations will be made in writing. Proposers may be asked to provide additional
clarification to specific sections of their response, or to rework their Proposal content or pricing.
Information will be given as to how the BAFO will be evaluated. The HCSO will not identify
either the current rank of any Proposer(s) or the lowest costs proposed until after the evaluation of
each BAFO submitted. If a Proposer does not wish to submit a BAFO offer, they may submit a
written response stating their response remains as originally submitted.
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The Buyer will be responsible for all communication to and from Proposers regarding the BAFO
solicitation. All responses must be returned to the Buyer. Proposers may also be requested to make
an oral presentation to the evaluation committee. The written BAFO solicitation will include
submission requirements and a deadline date and time by which the BAFO must be returned to the
Buyer.

At the option of the HCSO this negotiation process with the highest ranked Proposers may
continue until a satisfactory contract is successfully negotiated.

AWARD: Award shall be made to the most Responsive Proposal and Responsible Proposer
meeting specifications, price and other factors considered. The HCSO reserves the right to award
by line item or by overall total, whichever is deemed in the best interest of the HCSO. Award may
be made to more than one (1) Proposer to ensure that work is completed in a timely manner.

A. Award will be dependent upon the determination that the Proposals are responsive,
Proposers are responsible, evaluation criteria stated in the Proposal document and any
other evaluation criteria deemed relevant and beneficial. Proposals and Proposers
determined to be deficient in either responsiveness or responsibility may be rejected
without further evaluation. Tabulation of the Proposal prices and Proposer rankings, if
applicable, will be published at the time of Award.

B. Notification of Award will be sent to the Proposer receiving the Award. Proposal results will
be published on the HCSO website: https://TeamHCSO.com/Purchasing.

C. In the event two (2) or more Proposers have submitted the lowest and best proposals,
preference may be given in the award in the following order: first, to the Proposer who has
their principal place of business in Hillsborough County; second, to the Proposer who has a
place of business in Hillsborough County; and third, if the Proposers involved in the "tie
proposal” situation are all located inside/outside Hillsborough County, the toss of a coin
may be used to break the tie.

PRECEDENCE: The Contract Document is complimentary. What is called for by one is as
binding as if called for by all. If the Contractor finds a conflict, error, or discrepancy in the
Contract Document, they will call it to the Buyer's attention in writing before proceeding with the
Work. The Buyer will respond with a written clarification based on the Project Manager’s
response. Any delays associated with the clarification will be considered for time extensions only,
but no damages for delay will be allowed.

In resolving such conflicts, errors, and discrepancies, the Contract Document shall be given
preference in terms of the most stringent requirements as determined by the Project Manager.
Enforcement of the most stringent requirements will be at the Sheriff's option. Figure dimensions
on the Drawings (when provided) shall govern over scale dimensions, and the detailed Drawings
shall govern over general Drawings. Any Work that may reasonably be inferred from the Contract
Document as being required to produce the intended result shall be supplied whether or not it is
specifically called for. Work, materials, or equipment described in words which so applied have a
well-known technical or trade meaning shall be deemed to refer to such recognized standards. In
case of conflict, the more stringent requirements shall take precedence.
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Clarifications and interpretations of the Contract Document shall be issued by the Buyer. The
Contract Document will be governed by the laws of the State of Florida.

PERFORMANCE AND PAYMENT BOND:

A. Bond Requirement: The HCSO shall, prior to the execution of the Contract, require the

Contractor to furnish bonds covering the faithful performance of the Contract and the
payment of all obligations arising thereunder in such form and amount as listed hereunder.
Premiums for Bonds shall be paid by the Contractor.

The Surety Company shall be licensed to transact surety business in Florida, shall be
certified to issue the total amount of the bond on any one risk, and shall be otherwise
acceptable to the HCSO.

. Time of Delivery and Form of Bonds: The Contractor shall deliver the required bonds to

the HCSO within 10 calendar days from the Notice of Award. A Notice to Proceed and
Purchase Order will be issued upon receipt of the Performance Bond.

"Performance and Payment Bond" shall be for 100% of the Contract sum on behalf of the
HCSO. The bonds shall be written on the Surety Company’s standard form. The
Contractor shall require the Attorney-In-Fact who executes the required bonds on behalf of
the Surety Company to affix to the bond a certified and current copy of their Power of
Attorney, indicating monetary limit of such power.

. Alternative Forms of Security: In lieu of the bond required by this section, the Contractor

may file with the HCSO, an alternative form of security which shall be in the form of cash,
money order, certified check, cashier's check, or irrevocable letter of credit. Such
alternative forms of security shall be for the same purpose and shall be subject to the same
conditions as those applicable to the bond required by this section. The determination of
the value of such alternative forms of security shall be made by the HCSO.

. Release of Bonds: Bonds will be released after all conditions of the Contract have been

met, final acceptance has been given and all inspections have been satisfied and a
statement of warranty and release of lien has been issued.

PROJECT MANAGEMENT: All Work accomplished for this project will be scheduled, reviewed

and approved by the Project Manager or their designated personnel. Any Consultant contracted by
the HCSO and specifically involved in the planning, design or execution of the project will
hereinafter be referred to as “Engineer” and is in some cases, as noted, equally qualified to review
and approve Work. All Work schedules, deliveries, personnel changes etc. will be coordinated
with the Site Superintendent to be named at a later date.
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PRE-QUALIFICATION OF SUBCONTRACTORS, CONTRACTORS, AND SUPPLIERS: All
employees and/or subcontractors of the Contractor which will Work in a HCSO Facility or on a
Hillsborough County property may be required to have a background check by the HCSO prior to
beginning Work. All employees must comply with HCSO’s policy and procedures which includes
no smoking on any HCSO property. The Contractor shall be required to provide a Work crew list
giving all personnel names and changes as they occur. The HCSO will perform the background
checks in-house at no costs to the Contractor.

The Contractor agrees, within seven (7) calendar days of receipt of a written request from the
HCSO, to promptly remove and replace any subcontractors employed or retained by the Contract,
which the HCSO shall request in writing to be removed with or without cause. If the HCSO
requires the removal of any subcontractor, the Contractor shall submit a substitute acceptable to
the HCSO, and the Contract price may be increased or decreased by the reasonable difference in
costs associated with such substitution, providing proof of increase or decrease is provided. If the
HCSO request was made without cause, an appropriate Change Order will be issued.

ECONOMIC PRICE ADJUSTMENT FOR MATERIALS: The Awarded Contractor shall notify
the HCSO if, at any time during contract performance, the cost for material(s) shown in the
contract either increase or decrease. The Contractor shall furnish this notice within 60 days after
the increase or decrease, or within any additional period that the HCSO may approve in writing,
but not later than the date of final payment under this contract. The notice shall include the
Contractor’s proposal for an adjustment in the contract unit prices and shall include supporting
data explaining the cause to include: original estimate indicating date of estimate and pricing used
for RFP submittal, effective date of price increase, amount of the increase or decrease, original
invoice indicating date of order and pricing, and the amount of the Contractor’s adjustment
proposal.

Promptly after the HCSO receives the notice and data under this clause, the HCSO and the
Contractor shall negotiate a price adjustment in the contract unit prices and its effective date.
However, the HCSO may postpone the negotiations until an accumulation of increases and
decreases in unit prices of material(s) shown in the contract results in an adjustment allowable
under this clause. The HCSO shall modify this contract (1) to include the price adjustment and its
effective date and (2) to revise the unit prices of material as shown in the Contract to reflect the
increases or decreases resulting from the adjustment. The Contractor shall continue performance
pending agreement on, or determination of, any adjustment and its effective date. =~ Any price
adjustment under this clause is subject to the following limitations:

A. Any adjustment shall be limited to the effect on unit prices of the increases or decreases in
unit prices for material shown in the Contract. There shall be no adjustment for-

(i) Supplies or services for which the production cost is not affected by such changes;
(if) Changes in unit prices other than those shown in the Contract; or

(iii) Changes in the quantities of material used from those shown in the contract for each
item.
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B. No upward adjustment shall apply to supplies or services that are required to be delivered or
performed before the effective date of the adjustment, unless the Contractor’s failure to
deliver or perform according to the schedule results from causes beyond the Contractor’s
control and without its fault or negligence, within the meaning of the Default clause.

The HCSO may examine the Contractor’s books, records, and other supporting data relevant to the
cost of material(s) during all reasonable times until the end of the contract period.

PROCESSING CHANGE ORDERS: Any changes which result in an increase or decrease in the
Contract amount must be processed as a Change Order to the Contract. This will include but not
be limited to changes in the design requested by the HCSO, or any additions or deletions caused
by unforeseen circumstances or requirements by government agencies. Any such changes will not
invalidate this Contract. The time for project completion and/or the project cost will be adjusted
accordingly. Change Orders will be numbered in sequence and dated.

Change Order requests will be submitted in writing and shall include the HCSO or the
Contractor’s detail of the design changes or circumstances surrounding the request and the
Contractor’s written quote representing an increase, decrease or no change to the Contract Sum.
The resulting Change Order Request will be submitted by the Contractor to the Project Manager
for approval by the CFO.

Any changes in the Contract Sum will be reflected on an amended Purchase Order as approved by
the CFO in response to the appropriate requisition approved by the Division Commander. A copy
of the amended Purchase Order will be provided to the Contractor.

Failure to follow Change Order instructions will result in the HCSO refusal to pay a change to the
Contract Sum.

Requests for estimates for possible changes are not to be considered Change Orders or
authorization to proceed with the proposed changes. Requests from the HCSO for quotes
regarding new Work not included in the original scope will not constitute a Change Order to
this Contract.

CONTRACTOR'S RESPONSIBILITIES:

A. Supervision: The Contractor will supervise and direct the Work efficiently and with their
best skill and attention. They will be solely responsible for the means, methods,
techniques, sequences, and procedures of construction unless specifically addressed in the
Contract Document. The Contractor will be responsible for seeing that the finished Work
complies accurately with the Contract Document. The Contractor will cooperate with and
be responsible for coordination of the Work with other contractors and/or utilities at the
site.

B. Superintendent. The Contractor will keep on the Work Site at all times during its progress
a competent, resident Superintendent who shall not be replaced without written notice to
the Project Manager, except under extraordinary circumstances. The Superintendent will
be the Contractor's representative at the site and shall have authority to act on behalf of the
Contractor. The Contractor/Superintendent will at all times maintain good discipline and
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order on the site. All communications given to the Superintendent shall be as binding as if
given to the Contractor.

C. Labor, Materials, and Equipment: The Contractor shall pay for all labor, equipment,
materials and services required to complete the Work as described in the Contract
Document to include, but not limited to, building permits, notice of commencements,
underground piping permits, electrical, mechanical, plumbing, and other governmental
fees, licenses and inspections necessary for the proper completion of the Work. The
Contractor will be responsible for any re-inspection costs or fines imposed by federal, state
or local agencies.

All materials and equipment will be new and of first class condition and first quality,
except as otherwise provided in SPECIFICATIONS (PART C). If required by the Buyer,
the Contractor will furnish satisfactory evidence as to the kind and quality of materials and
equipment. All materials and equipment shall be applied, installed, connected, erected,
used, cleaned, and conditioned in accordance with the instructions of the applicable
manufacturer, fabricator, or processors, except as otherwise provided in the Contract
Documents.

D. Concerning Subcontractors: The Contractor will be fully responsible for all acts and
omissions of their subcontractors and of persons directly or indirectly employed by them,
and of persons for whose acts any of them may be liable to the same extent as if they were
employed by them. Nothing in the Contract Documents shall create any contractual
relationship between any subcontractors and the HCSO or any obligation on the part of the
HCSO to pay or facilitate payment of any monies due any subcontractor, except as may
otherwise be required by law. The HCSO may furnish to any subcontractor, to the extent
practicable, evidence of amounts paid to the Contractor for specific Work completed.

The divisions and sections of SPECIFICATIONS (PART C) and the identifications of any
drawings shall not control the Contractor in dividing Work among subcontractors or
delineating the Work to be performed by any specific trade.

The Contractor agrees to bind specifically every subcontractor to the applicable terms and
conditions of the Contract Documents for the benefit of the HCSO.

All Work performed for the Contractor by a subcontractor shall be pursuant to an
appropriate written agreement between the Contractor and the subcontractor which shall
contain provisions that waive all rights the contracting parties may have against one
another for damages caused by fire or other perils covered by insurance, except such rights
as they may have to the proceeds of such insurance held by the HCSO as trustee. The
Contractor will pay each subcontractor an appropriate amount determined by value of the
Work, of any insurance monies received by the Contractor under this insurance.

After award, the HCSO shall identify a Site Superintendent. The Contractor shall
coordinate all Work and Work of suppliers and subcontractors with the HCSO’s Site
Superintendent, to maintain the required construction sequence and to ensure timely
completion of Work stages. The Contractor or subcontractor must be on site to receive any
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and all delivery of their equipment and materials.

E. Patent Fees and Royalties: The Contractor will pay all license fees and royalties and
assume all costs incident to the use of any invention, design, process, or device which is
the subject of patent rights or copyrights held by others.

F. Permits: The Contractor will secure and pay for construction permits, licenses, drawings,
and will pay all governmental charges and inspections fees which are applicable and
necessary for the execution of the Work at the time of this Proposal. In addition, but not
limited to, the Contractor will be responsible for re-inspections, fines, notice of
commencement, underground piping, building, electrical, mechanical and structural
permits. The Contractor will also pay all public utility charges. All required building and
other permits shall be obtained before beginning construction. Upon completion of the
project, the Contractor shall request and pay for the Certificate of Completion/Occupancy.
Any delays associated with the permitting process will be considered for time extensions
only and no damages or additional compensation for delay will be allowed. The Contractor
shall be on site during all scheduled permit inspections.

G. Laws and Regulations: The Contractor will give notices and comply with all laws,
ordinances, rules, codes and regulations applicable to the Work. If the Contractor observes
that any of the Contract Documents are contradictory to such laws, rules, and regulations,
they will notify the HCSO promptly in writing. Any necessary changes will then be
adjusted by an amendment to the RFP or appropriate Change Order. If the Contractor
performs any Work that it knows or should have known to the contrary of such laws,
ordinances, rules, codes, and regulations and without such notice to the HCSO, they will
bear all related costs.

H. Use of Premises: The Contractor will confine their equipment, the storage of materials and
equipment, and the operations of their workers to the areas permitted by law, ordinances,
permits, or the requirement of the Contract Documents. The Contractor shall not
unreasonably encumber the premises with materials and equipment. Any loss or damage to
the Contractor's or any subcontractor's equipment is solely at the risk of the Contractor.

The Contractor shall take care in working near existing areas to protect them from damage.
The Contractor shall be responsible for any damage to existing areas and will repair such
damage, at their expense, to the HCSO’s satisfaction.

The Contractor shall keep the project site and surrounding area free from waste materials
and rubbish which results from their Work on the project. Removal, hauling and disposal
of rubbish and waste materials shall be the responsibility of the Contractor.

The Contractor shall be held responsible for all damages resulting from them, or their
subcontractors, errors, omissions or negligence in the performance of the Work of the
Contract Documents.

The Contractor shall not load nor permit any part of any structure to be loaded in any
manner that will endanger the structure, nor shall the Contractor subject any part of the
Work or adjacent property to stresses or pressures that will endanger them.
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The Contractor shall schedule and perform the Work in such a manner as to result in the
least possible disruption to the normal operations of on-site Sheriff's activities. The
Contractor and subcontractor shall coordinate their Work activities with the Project
Manager to maintain the required construction sequence, and schedule.

The Contractor or subcontractors will not have any form of contact with the inmate
trustees working on-site. Trustees are identified by wearing blue and orange uniforms. Any
incidental contact with the inmate trustees will be reported to the Site Superintendent for
HCSO.

. Work Safety: The Contractor will be responsible for initiating, maintaining, and
supervising all safety precautions and programs in connection with the Work. They will
take all necessary precautions for the safety of and will provide necessary protection to
prevent damage, injury, or loss to:

All employees on the job site and other persons who may be affected by it;
All materials or equipment to be incorporated, whether in storage on or off the site;

Other property at the site or adjacent to it, including trees, shrubs, lawns, walks,
pavements, roadways, structures and utilities not designated for removal, relocation, or
replacement in the course of construction.

Job site safety is the Contractor’s responsibility. Appropriate first aid facilities and supplies
shall be kept and maintained by the Contractor at the site of the Work. All persons within
the site area shall be required to wear protective helmets. In addition, all employees of the
Contractor and its subcontractors shall be provided with, and required to use, personal
protective and lifesaving equipment as set forth in Subpart E of the OSHA Standards for
Construction (29 CFR 1926).

During the performance of the Work, the Contractor shall erect and maintain temporary
protective barriers and take all other necessary precautions and place proper guards and
warning signs for the prevention of accidents. The Contractor shall erect and maintain
suitable and sufficient lights and other signals as required.

The Contractor will comply with all applicable laws, ordinances, rules, codes regulations,
and orders of any public body having jurisdiction for the safety of persons or property or to
protect them from damage, injury, or loss. The Contractor will erect and maintain, as
required by the conditions and progress of the Work, all necessary safeguards for safety
and protection. The Contractor will notify owner of adjacent property and utilities when
execution of Work may affect them prior to start of Work. All damage, injury, or loss to
any property caused directly or indirectly, in whole or in part by the Contractor, any
subcontractor, anyone directly or indirectly employed by any of them, or anyone for whose
acts any of them may be liable will be remedied by the Contractor.

J.  Emergencies: In emergencies affecting the safety of persons, the Work or property at the
site or adjacent thereto, the Contractor, without special instructions or authorization from
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the Project Manager if time or circumstances do not permit, is obligated to prevent
threatened damage, injury, or loss. The Contractor will give the Project Manager written
notice that the emergency provision has been invoked and shall state the reasons therefore
within 24 hours of the incident. If the Contractor believes the emergency resulted in
additional Work, a claim for a Change Order is permissible (refer to Processing Change
Orders, PART B, Paragraph 19).

The Contractor shall immediately notify the Project Manager of all events involving
personal injuries to any person on the site, whether or not such person was engaged in the
construction of the Project, and shall file a written report on such person(s) and any other
event resulting in property damage of any amount within five (5) days of the occurrence.

K. Cleaning Up: The Contractor will maintain the premises from accumulations of waste
materials, rubbish, and other debris resulting from the Work on a daily basis or as required.
At the completion of the Work, the Contractor will remove all waste materials, rubbish and
debris from the premises as well as all tools, construction equipment machinery, and
surplus materials and will leave the site clean and ready for occupancy by the HCSO. In
addition to any other rights available to the HCSO under this Contract, the failure to
maintain the site may result in withholding of any amounts due the Contractor. The
Contractor will restore to original condition those portions of the site not designated for
alteration by the Contract Documents.

L. Chemicals: If chemicals are used during project construction or furnished for project
operation, whether defoliant, soil sterilant, herbicide, pesticide, disinfectant, polymer,
reactant or of other classification, they shall be as approved by the U.S. Environmental
Protection Agency or the U.S. Department of Agriculture. Use of all such chemicals and
disposal of residues shall be in strict accordance with the printed instructions of the
manufacturer.

COMPLETION OF WORK AND LIQUIDATED DAMAGES: The Contractor shall Work
diligently and shall complete the entire Work, ready for use, by the time allotted in the
specifications. The time stated for completion shall include final cleanup of premises. Failure to
complete the Work in the time stated shall result in an assessment as liquidated damages of $250
for each calendar day this Work remains incomplete. Deduction will be made from the
Contractor's final pay.

The Contractor's attention is directed to the fact that it is likely to rain on occasion during the life
of this Contract. The Contractor should expect a substantial number of days that they will be
unable to Work due to rain and/or wet conditions. It is the Contractor's responsibility to schedule
their Work so that lost time for rain and/or wet conditions is made up. No additional time shall be
granted to the Contractor for rain and/or wet conditions. However, if there is any time extension
required for unforeseen conditions or unfavorable weather days, the Contractor is required to
submit proper documentation to Project Manager for time extension consideration.

CLOSEOUT: Upon receipt of the request from the Contractor, the Project Manager shall review
the Work for substantial completion and create a punch list of deficiencies to be corrected by the
Contractor. When the Project Manager determines the Contractor has adequately addressed the
punch list, provided copies of all inspections or evidence of other compliance with government
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requirements, completed demobilization and satisfactory site cleanup, provided executed lien
releases and all warranty information and documentation, a Certificate of Completion will be
issued. Warranty/Guarantee periods will commence at the issuance of the Certificate of
Completion.

WARRANTIES:

A. The Contractor will warrant all workmanship and materials for a period of no less than one

(1) year from date of acceptance.

. The Contractor warrants and guarantees that all materials and equipment will be new

unless otherwise specified and that all Work will be of first quality, performed in a
workmanlike manner, free from faults or defects. Work shall be considered defective if: it
is unsatisfactory, faulty or does not conform to the Contract Documents; fails any
inspections, test or approvals; and does not meet all applicable construction and safety
requirements. Notice of all defects shall be given to the Contractor by the Project
Manager/Engineer. All defective Work, whether or not in place, may be rejected,
corrected, or accepted as provided in Paragraphs g, h and i below.

. If the Contract Documents, laws, ordinances, rules, regulations or order of any federal,

state, local, or public authority having jurisdiction require any Work to specifically be
inspected, tested, or approved by someone other than the Contractor, the Contractor will
give the Project Manager/Engineer timely notice of readiness. The testing firm(s) if
assigned by the HCSO to this project and all such inspections, tests, or approvals provided
for by the HCSO shall be identified in writing by the Project Manager to the Contractor.
All other inspections, tests or approvals shall be at the Contractor's expense including
additional expenses for inspection and tests required as a result of delays by the Contractor
or hours worked beyond 40 hours in a work week. For all required inspections, tests, and
approvals on any Work prepared, performed, of assembled away from the site, the
Contractor will furnish the Project Manager/Engineer with the required Certificates of
Inspection, testing, or approval. All such tests will be in accordance with the methods
prescribed by the American Society for Testing and Materials or such other applicable
organizations as may be required by law or the Contract Documents. Materials or Work in
place that fail to pass acceptability tests shall be retested at the direction of the Project
Manager/Engineer and at the Contractor's expense. If any such Work required to be
inspected, tested, or approved is covered without written approval of the Project
Manager/Engineer, it shall be, if requested by the Project Manager, uncovered for
observation in accordance with Paragraphs e and f below. The rates charged the Contractor
pursuant to this paragraph shall be agreed upon in writing prior to testing.

. Neither observations by the Project Manager or inspections, tests, or approvals by persons

other than the Contractor shall relieve the Contractor of their obligations to perform the
Work in accordance with the requirements of the Contract Document.

. If any Work is covered contrary to the request of the Project Manager/Engineer, the Work

shall, if requested by the Project Manager/Engineer, be uncovered for observation and
replaced at the Contractor's expense.
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If any Work has been covered which the Project Manager/Engineer has not specifically
requested to observe, or if the Project Manager/Engineer considers it necessary or
advisable that covered Work be inspected or tested by other parties, the Contractor, by
written request, will uncover, expose, or otherwise make available for observation
inspection, or testing that portion of the Work in question, furnishing all necessary labor,
material, and equipment. If it is found that such Work is defective, the Contractor will bear
the expense of such uncovering, exposure, observation, inspection, testing, and satisfactory
reconstruction. If, however, such Work is not found to be defective, the Contractor will be
allowed an increase in the Contract price or an extension of the Contract Time, or both,
directly attributable to such uncovering, exposure, inspection, testing, and reconstruction,
if they make a claim and request a Change Order (refer to Processing Change Orders,
PART B, Paragraph 19).

When directed by the Project Manager/Engineer, the Contractor will promptly, without
cost to the HCSO and as specified by the Project Manager/Engineer, either correct the
defective Work whether fabricated, installed, or completed, or remove it from the site and
replace it with non-defective Work. If the Contractor does not correct such defective Work
or remove and replace such defective Work within a reasonable time, all as specified in a
written notice for the Engineer/Project Manager, the HCSO, after seven (7) days, may have
the deficiency corrected. All direct and indirect costs of such correction shall be paid by
the Contractor or deducted from payment to the Contractor. The Contractor will also bear
the expense of making good all Work of others destroyed or damaged by correction,
removal, or replacement of this defective Work.

During the warranted period, the Contractor will restore or remove and replace warranted
Work to its original specified condition in the event of failure. They will restore or remove
and replace other Work which has been damaged by failure of warranted Work, or which
must be removed and replaced to gain access to warranted Work. Cost of restoration or
removal and replacement is the obligation of the Contractor. Upon restoration or removal
and replacement of the warranted Work which has failed, the Contractor will reinstate the
warranty by issuing an addendum to the original warranty for at least the remaining
warranted period, but for no less than half of the original warranted period.

If, instead of requiring correction or removal and replacement of defective Work, the
HCSO prefers to accept it, the HCSO may do so. In such case, if acceptance occurs prior to
approval of final payment, a Change Order shall be executed by incorporating the
necessary revisions in the Contract Documents, included an appropriate reduction in the
Contract Sum. If the acceptance occurs after approval, the Contractor shall pay an
appropriate sum to compensate for the defect in the Work to the HCSO.

PROPOSAL OPENING: The Proposal Opening will not be open to the public. Proposals will be

received until the time and date listed herein and will be read aloud immediately thereafter at the
"Place"” indicated. A video recording of the Proposal opening will then be posted to the HCSO
website https://TeamHCSO.com/Purchasing.

A. Proposals must be received by the HCSO Purchasing Section no later than the time and

date shown within this Proposal document. Proposers mailing their Proposal Packages
should allow for normal mail time to ensure receipt by HCSO prior to the time and date
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fixed for the acceptance of the Proposals. Proposals or unsolicited amendments to
Proposals, received by the HCSO after the acceptance date will not be considered.

B. The HCSO reserves the right to postpone the date for receipt and opening of Proposals or
other deadlines and will make a reasonable effort to give at least five (5) calendar days’
notice of any such postponement to each prospective Proposer.

C. It is understood and agreed upon by the Proposer in submitting a Proposal Package that the
HCSO has the right to withhold all information regarding this procurement until after
contract award, including but not limited to: the number of Proposals received; competitive
technical information; competitive price information; and the HCSO evaluation concerns
about competing Proposals. Information released after award is subject to the disclosure
requirements of the Chapter 119, Fla. Stat. Proposers are enjoined from discussing or
disclosing the content of any Proposal with competing Proposers during the evaluation and
negotiation process.

ACCEPTANCE AND REJECTION: The HCSO reserves the right to reject any or all Proposals,
for cause, to waive irregularities, if any, and to accept the Proposal (or Proposals) which, in the
judgment of the Sheriff, are in the best interest of the HCSO. The HCSO reserves the right to
evaluate, add, and/or reject any items from any Proposal options or resulting contract(s) when
deemed to be in the best interest of the HCSO.

CONTRACT PERIOD: The Contract shall be effective for one (1) year from the date of award.
The contract will be completed no later than the awarded contractors submitted schedule.

ESCALATION/DE-ESCALATION: The HCSO will allow an escalation/de-escalation provision
in this Proposal. The escalation/de-escalation will be allowed provided the Awarded Contractor(s)
notify the HCSQO’s Financial Services Division of the pending increase or decrease a minimum of
60 calendar days prior to the end of each two (2) year period for which the RFP was awarded. Said
notification shall consist of manufacturer’s proof of increase and shall include each individual
item, the amount of increase/decrease, and the applicable Proposal Item Number. Failure to
comply with these instructions shall be grounds for disallowance of the escalation/de-escalation
clause as stated herein.

ADDITION/DELETION: The HCSO reserves the right to add or delete any items from this
Proposal or resulting Contract(s) when deemed to be in the best interest of the HCSO. Any
additions or deletions to the Proposal will be considered amendments. Any additions or deletions
to the Contract will constitute a Change Order and must be executed in writing and approved by
the Chief Financial Officer (CFO). The Change Order will consist of a memo to the CFO
describing the justification for the item addition accompanied by the Awarded Contractor’s
written, fixed price quote for each item to be added. If approved by the CFO, the item will be
added to the Contract and recorded on the original Proposal tabulation/price sheet.
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CANCELATION: When deemed to be in the best interest of the HCSO, any contract(s) resulting
from this Proposal may be canceled by the following means:

A. 10 calendar days’ written notice with cause, or;

B. 30 calendar days’ written notice without cause.

If it becomes necessary to terminate the Contract without cause, all items and/or materials
provided through the date of receipt of written notice of cancelation may be invoiced to the
HCSO, and will be considered for payment providing documentation of said expenses are
forwarded with the request for payment. An award may be made to the next best responsive
Proposal and responsible Proposer based on evaluation, or articles specified may be purchased on
the open market similar to those so terminated.

ASSIGNMENT: The Awarded Contractor will not assign, transfer, convey, or otherwise dispose
of this contract or any part thereof, or of its right title or interest therein or its power to execute this
contract or any amendment or modification hereto, to any other person, company or corporation,
without prior written consent of the HCSO. Sale of a majority of corporate stocks, filing for
bankruptcy or reorganization shall be considered an assignment.

DEFAULT: The Contract may be canceled or nullified by the HCSO’s CFO in whole, or in part,
by written notice of default to the Awarded Contractor(s) upon non-performance or violation of
Contract terms. An award may be made to the next best responsive Proposal and responsible
Proposer based on evaluation, or articles specified may be purchased on the open market similar to
those so terminated. Failure of the Awarded Contractor to deliver materials, or items within the
time stipulated in this Proposal, unless extended in writing by the Financial Services Division,
shall constitute Contract default. Awarded Contractors who default on contracts may be removed
from the HCSO Vendor List and determined ineligible for future contracts at the discretion of the
CFO.

NEXT BEST PROPOSER: In the event of a default by the Awarded Contractor, or cancelation by
HCSO, the HCSO reserves the right to utilize the next best responsive Proposal and responsible
Proposer. In the event of this occurrence, the new Awarded Contractor shall be required to provide
the Proposal items at the prices as contained in their PROPOSAL RESPONSE (PART D), for the
remainder of the award period.

DELIVERY: Product(s) ordered shall be delivered in accordance with estimated time for delivery
identified in PROPOSAL RESPONSE (PART D), if indicated. Failure to do so shall be
considered a breach of Contract or default and the HCSO may utilize its options as stated herein.

Any backordered product(s) shall be made available within ten (10) calendar days of the time of
backorder (original date of receipt). If the backorder cannot be filled within the time frame of this
requirement, the HCSO’s Fleet Maintenance Division shall be notified, in writing, thus permitting
the HCSO to obtain the required materials/items and/or exercise its options as stated herein.

EMERGENCY: If and when an emergency requirement should occur, the HCSO reserves the
right to deviate from this Contract and procure the item(s) from the most available source.
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35. INVOICING AND PAYMENTS: The Contractor will invoice the HCSO for Work as completed.
At a minimum, an invoice shall include the Work site address, description of Work completed or
list of goods received, and the Purchase Order number. Applications for payment will be required
for partial payments or progress payments and are acceptable in lieu of an invoice if numbered.
All applications for partial payment shall be accompanied by a schedule of values and indicate the
percentage of Work completed as of the application date.

All progress payments will be subject to 10 percent retainer. Approval for payment of the final
invoice and release of the retainer shall be subsequent to the final project inspection and
acceptance by the Project Manager. The retained amount should not be included on the final
invoice but should be requested separately.

It is a requirement of the HCSO to have the Project Manager review and approve all applications
for payment and invoices prior to the HCSO remitting payment.

Applications for payment should be accompanied by Waivers of Lien from the Contractor, all
subcontractors and any and all suppliers of equipment and materials. Payments may not be
considered without these documents.

Invoices shall be e-mailed to AccountsPayable@HCSO.tampa.fl.us.

Automated Clearing House (ACH) and HCSO Purchasing Card are the accepted methods of
payment; please inquire at (813) 247-8276 or AccountsPayable@HCSO.tampa.fl.us.

Payment shall be made in accordance with Chapter 218, Part VI, Florida Statutes, which states
the Contractor’s rights and the HCSQO’s responsibilities concerning interest penalties and time
limits for payment of invoices. Timely payment of invoices is incumbent upon the HCSO and in
no case shall payment exceed 45 calendar days from date of receipt of a properly approved
application/invoice.

Payments may be withheld because of any of the following conditions:

A. Defective Work not corrected.

B. Failure of the Contractor to make payments for materials, labor, equipment or services.

C. Continued failure to perform the Work in accordance with the terms and conditions set
forth in this Agreement.

D. Legal or other claims by third parties relating to the Work performed under the Contract
Documents.
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36. EXCEPTIONS TO PROPOSAL.: All Proposal Responses must clearly state with specific detail
all deviations to the requirements imposed upon the Proposal by the GENERAL TERMS AND
CONDITIONS (PART A), SPECIAL PROVISIONS (PART B) and SPECIFICATIONS (PART
C). Such deviations should be stated upon the PROPOSAL RESPONSE (PART D), or appended
thereto. Proposers are hereby advised that the HCSO will only consider Proposal Responses that
meet the specifications and other requirements imposed upon them by this Proposal. In instances
where an exception is stated upon the PROPOSAL RESPONSE (PART D), said Proposal
Response will be subject to rejection by the HCSO in recognition of the fact that said Proposal
Response does not meet the exact requirements imposed upon the Proposer by the GENERAL
TERMS AND CONDITIONS (PART A) SPECIAL PROVISIONS (PART B) and
SPECIFICATIONS (PART C).

THE REMAINDER OF THIS PAGE IS INTENTIONALLY LEFT BLANK
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GOVERNMENTAL PURCHASING COUNCILS: All Proposals received shall be considered as

Proposals to all members of the Hillsborough County and Tampa Bay Area Government
Purchasing Councils, as listed below. Said members may, at their discretion, utilize this Proposal

as required.

Children’s Board of Hillsborough County
City of Belleair Beach

City of Clearwater

City of Dunedin

City of Gulfport

City of Indian Rocks Beach

City of Largo

City of Oldsmar

City of Pinellas Park

City of Plant City

City of Safety Harbor

City of Saint Pete Beach

City of Saint Petersburg

City of Tampa

City of Tampa Housing Authority
City of Tarpon Springs

City of Temple Terrace

City of Treasure Island

Clerk of Court and Comptroller of
Hillsborough County

Hillsborough County Expressway Authority
Hernando County

Hillsborough Area Regional Transit
Authority

Hillsborough Community College

Hillsborough County Aviation Authority
Hillsborough County Board of County
Commissioners

Hillsborough County Property Appraiser
Hillsborough County School Board
Hillsborough County Supervisor of Elections
Hillsborough County Tax Collector
Manatee County Board of Commissioners
Pasco County Clerk and Comptroller
Pasco County Schools

Pasco County Sheriff

Pinellas County Clerk of the Court
Pinellas County Government

Pinellas County School Board

Pinellas County Sheriff

Pinellas Suncoast Transit Authority
Saint Petersburg College

State Attorney’s Office

Tampa Airport

Tampa Bay Water

Tampa Palms Community Development
District

Tampa Port Authority

Tampa Sports Authority

Town of Indian Shores
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PART C - SPECIFICATIONS

1. IN GENERAL.:

A.

The complete set of the RFP Documents shall be used in preparing the Proposal Response.
Neither the Hillsborough County Sheriff's Office nor the HCSO Project Manager will
assume responsibility for errors or misinterpretations resulting from a Proposer's use of
incomplete RFP documents. Specifications and requirements listed in each Section may
also have related paragraphs covering additional requirements for each Section. Proposers
should reference other related paragraphs throughout the proposal document.

Site visit information will be included in the mandatory Pre-Proposal Site Visit (refer to
PART B, Paragraph 5). Measurements, notes, photographs, etc. may be taken at this time.
Confirmation of the number and location of openings, panels, and doors is incumbent on
the Contractor. Care should be taken to obtain any and all technical information necessary
to complete and submit a concise but inclusive Proposal.

The Pinebrooke building complexes are occupied. The occupied area's normal working
hours are Monday through Friday, 7:00 a.m. to 5:00 p.m. Any work required outside of
this work schedule shall be approved by the Facilities Project Manager at least two (2)
working days in advance.

The Contractor shall be responsible for all material and equipment procurement, equipment
and material handling and storage, and removal of debris. The HCSO will not make any
direct purchases of materials.

All work areas (active, below active, adjacent, and surrounding), are to be properly
identified and secured on a daily basis. All debris, work materials, tools, and equipment
should be removed and/or secured after completion of each work day.

HCSO will not be held responsible for the Contractor's crew and/or equipment working
overtime or any other charges for additional overtime work.

The Contractor may use the existing on-site utilities (electric and water) in performance of
the Work. If utilities are not available at the locations needed, the Contractor will provide
the needed utilities at their expense. The Contractor is responsible to return all the site and
utilities to their original state. The Contractor will coordinate with the Project Manager for
the use of existing utilities.

Proposers shall provide the following information with their Proposal Response:

a.  Provide proof of either current State of Florida Contractor Certification and/or
current Hillsborough County Contractor Licenses with RFP Proposal.

b.  Evidence that the Proposer has at least five (5) years of successful experience in
projects similar to that required for this project.
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c.  Avpreliminary list of all subcontractors and all other such persons and organizations
whom the Proposer intends to utilize in performing portions of the work.

d.  The Contractor shall be responsible for all permits and fees associated with this
work.

2. SPECIFICATIONS AND SCOPE OF WORK:

A. The Contractor shall provide and install hurricane shutters for a total of 38 openings at
Pinebrooke 2 (PB2), 57 openings at Pinebrooke 3 (PB3), and 70 openings at Pinebrooke 4
(PB4) facilities. All installation of materials and products will be in accordance with
manufacturers’ specifications and any laws, ordinances, rules, codes or regulations
applicable, as well as, all exterior shutters shall conform to the Hillsborough County
Development Services Department’s latest edition of the Florida Building Code for
protection of openings in the building perimeter.

B. Hurricane Shutters — All hurricane shutters shall be Impact Rated (minimum per Florida
Building Code)

a. Accordion style (for ground floor windows and store front openings)
i.  Aluminum material
ii.  Manually operated
iii.  Color shall be Bronze to match existing shutters (located at PB3 facility)
iv.  Removable floor tracks for all entryways

b. Clear Lexan Panels (for PB2 second floor windows)
i.  Permanently installed

c. Impact Roll-up shutters (for roll-up doors)
i.  Aluminum material
ii.  Manually operated
iii.  Color shall be Bronze to match existing shutters (located at PB3)

C. Locations
a. Pinebrooke 2 (PB2) — 1208 Tech Blvd., Tampa. FL 33619

This facility has a total of 38 openings, to be confirmed by the Contractor, which
currently do not have hurricane shutters and/or protection. The following methods of
protection are requested:
i. 16 Store Front openings — Accordion style, lockable, manually operated
shutters
ii. 16 Fixed glass openings (2nd floor) — Lexan style, clear, permanently
affixed panels
iii. 3 large window openings (rear of the building) — Accordion style, lockable,
manually operated shutters
iv. 3 roll-up doors, may have loading dock bumpers that may require removal
by Contractor — Impact Rated Roll-up shutters, manually operated
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b. Pinebrooke 3 (PB3) — 10140 Windhorst Rd., Tampa, FL 33619

This facility has a total of 57 openings, to be confirmed by Contractor, which currently
do not have hurricane shutters and/or protection. The following methods of protection
are requested:

i. 13 Store Front Openings — Accordion style, lockable, manually operated
shutters tore Front openings — Accordion style, lockable, manually operated
shutters

ii. 41 Fixed Glass, ground floor window panels — Accordion style, lockable,
manually operated shutters

iii. 3 Roll-up doors, may have loading dock bumpers that may require removal
by Contractor — Impact Rated Roll-up shutters, manually operated

c. Pinebrooke 4 (PB4) — 1238 Tech Blvd., Tampa, FL 33619

This facility has a total of 70 openings, to be confirmed by Contractor, which currently
do not have hurricane shutters and/or protection. The following methods of protection
are requested:
I. 11 Store front openings, 5 with awnings — Accordion style, lockable,
manually operated shutters
ii. 56 Fixed glass, ground floor window panels — Accordion style, lockable,
manually operated shutters
iii. 3 Roll-up doors, may have loading dock bumpers that may require removal
by Contractor — Impact-rated Roll-up shutters, manually operated

D. Awnings typically cover two (2) store front openings. These awnings contain studs that are
spaced 24” OC. The Proposer is responsible for verifying stud spacing and ability to
anchor hurricane shutters properly to meet local building codes.

E. The Contractor shall furnish all necessary labor, materials, tools, equipment, supervision,
and incidentals, as well as, debris removal necessary to perform all Work as described
herein. The HCSO will not make any direct purchases of materials. All materials provided
shall be new, in first class condition and first quality and free from damage and
imperfections.

F. All Work areas (active, below active, adjacent, and surrounding) are to be properly
identified and secured on a daily basis. All debris, materials, tools, and equipment should
be removed and/or secured after completion of each Work day.

G. The HCSO shall provide access to electrical power and non-potable water. The Contractor
is to provide all other utilities, dumpsters, sanitation facilities, lifting equipment and
devices, and all other incidentals required for the completion of the Work or provisions for
personnel.

H. The Contractor shall review the Construction Documents and the entire RFP for what is
required for the project completion. Any Work that, by construction industry standards
and/or is reasonably necessary for any system(s), shall be identified during the Proposal
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period and included as part of the costs. The Pre-Proposal Meeting presents an opportunity
to review the Project and any questions that relate to the Work. It shall be the Proposers
responsibility, both at the site visit through visual inspection as well as the technical review
of the Construction Documents and RFP, to identify any Work that is necessary, whether
required by code, inadvertently left out and/or that should be added into the Project, and
shall be presented as a question(s) in the Q & A period or included in the Proposal. Any
Items of Work that should be reasonably included as part of construction industry standard
shall be provided by the Contractor at no additional costs to the HCSO.

I.  All Work shall be accomplished in accordance with the construction documents (drawings
and specifications) and the requirements furnished within all the RFP documents to include
any Question and Answer Responses, Addenda and/or Amendments issued by HCSO. The
Contractor shall provide all incidentals required for the construction to meet Local, State,
and Federal codes having jurisdiction.

J. In the event the Contractor determines any contradiction or noncompliance with any laws,
ordinances, rules, codes or regulations applicable to the Scope of Work and
SPECIFICATIONS (PART C), it is incumbent upon the Contractor to notify the HCSO
promptly in writing no later than the close of the Q & A period as defined in the Table of
Contents. Any necessary changes in the Scope of Work and SPECIFICATIONS (PART C)
will be adjusted by an amendment to the RFP. The cost of any Work or related remedy
performed by the Contractor that it knew or should have known was in violation of any
laws, ordinances, rules, codes or regulations without proper notice to the HCSO will be
born solely by the Contractor.

3. HIDDEN DAMAGES: When hidden conditions or damage are discovered after the
commencement of Work, the Contractor must notify the Project manager as to the nature and
extent of the hidden conditions or damage and provide a written estimate of additional repairs
needed. No additional Work shall commence until approved by the Project manager or his
designee.

4. USE OF PREMISES:

A. The Contractor shall be restricted to work within the project limits and access points as
shown in the construction documents. The Contractor is reminded that adjacent buildings
are in use and care should be taken in entering and leaving the property, loading, unloading
and staging to cause the least amount of interference to others and to protect property from
damage. Refer to PART B, Paragraph 20 Contractor’s Responsibilities.

B. The Contractor shall provide their own portable sanitation facility.
C. There is electric power and water on site and is available for the Contractor’s use.

5. WORK BREAKDOWN STRUCTURE: Contractor is required to submit a Work Breakdown
Structure (“WBS”) based on Contractor’s final definitive estimate of the Work as represented by
the final estimate by line-item(s) with detailed descriptions for each building area, category of
Work, phase sequence and/or Material installation as applicable to perform the Work identified in
the Contract and is subject to Owner’s approval.
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6. FINAL INSPECTION AND ACCEPTANCE: Final inspection and acceptance of all items
specified for delivery under this contract shall be accomplished by the Project manager or his duly
authorized representative.

THE REMAINDER OF THIS PAGE IS INTENTIONALLY LEFT BLANK
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PART D - PROPOSAL RESPONSE

The undersigned understands that this Proposal Package must be signed in ink and that an unsigned
Proposal Package will be considered nonresponsive and subject to rejection by HCSO. The undersigned
must be an Officer of the Company or a designated agent empowered to bind the Company in
Contract.

SUBJECT TO DEVIATIONS STATED BELOW, THE UNDERSIGNED, BY THE SIGNATURE
EVIDENCED, REPRESENTS THAT THE PROPOSER ACCEPTS THE TERMS, CONDITIONS,
PROVISIONS, MANDATES, AND OTHER CONDITIONS OF THE FOREGOING GENERAL
TERMS AND CONDITIONS (PART A), SPECIAL PROVISIONS (PART B) AND SPECIFICATIONS
(PART C), SAID DOCUMENTS BEING THE STRICT BASIS UPON WHICH THE SAID PROPOSER
MAKES THIS PROPOSAL.

* * * USE INKONLY * * *

ALL THE FOLLOWING INFORMATION MUST BE HEREUPON GIVEN FOR THIS

PROPOSAL PACKAGE TO BE CONSIDERED BY THE HCSO

EXCEPTIONS TO PROPOSAL: ANY REPRESENTATION (BELOW) OR EXCEPTION(S) MAY
CAUSE THIS PROPOSAL PACKAGE TO BE REJECTED BY THE HCSO. ALL PROPOSERS
SHOULD CAREFULLY READ PARAGRAPH 36 OF THE SPECIAL PROVISIONS (PART B).

1. EXCEPTIONS: The following represents every deviation (itemized by number) to the foregoing
GENERAL TERMS AND CONDITIONS (PART A), SPECIAL PROVISIONS (PART B) and
SPECIFICATIONS (PART C) upon which this Proposal Package is based, to wit:
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2. NARRATIVES & DOCUMENTATION: As mentioned in SPECIAL PROVISIONS (PART B),
Paragraph 12, the outline below corresponds with the criteria on which we will evaluate your
Proposal in reference to the HCSO’s needs and to the Proposals of others. Therefore, it is
important to maintain the organization of your response as outlined so the evaluators may easily
locate the required documents. Include narratives and supporting documentation.

Provide distinct sections aas listed below in the response.

A. Cost of goods and services

B. Project Plan and Approach/Technical Applications
C. References

D. Company Overview, Personnel

3. COST OF GOODS AND SERVICES:

Company Name

The undersigned has carefully examined the Proposal Package and all conditions affecting the cost
of the commaodity/service required by the HCSO.

The undersigned certifies that any exceptions to the Proposal specifications are noted in the
PROPOSAL RESPONSE, Exceptions (PART D, Paragraph 1). All specifications not noted
thereon are as requested. The undersigned also understands that any exceptions presented after the
award may be cause for cancelation of award.

We hereby propose to furnish the commodity/services described herein in accordance with the
Proposal Package, except as noted on attached exceptions form.

Bid
Item Description/Location UoM Pricing
#
PROJECT TOTAL (ALL LOCATIONS)
A.l | Total Project LS $
A.2 | Total Store Front Openings LS $
A.3 | Total Fixed Glass Openings LS $
A.4 | Total Large Window Openings LS $
A5 | Total Roll-Up Doors LS $
Number of Days to Start from Notice to Proceed Calendar
A.6 . "
(Including Permitting) Days
A7 Total Number of Days for Completion from Notice to | Calendar
' Proceed Days
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LOCATION BREAKDOWN

Pinebrooke 2 Facility

B.1 | Total for Site LS $
B.2 | 16 Store Front Openings LS $
B.3 | 16 Fixed Glass Openings LS $
B.4 | 3 Large Window Openings LS $
B.5 | 3 Roll-Up Doors LS $
B.6 Numbe_r of Days. to Start from Notice to Proceed Calendar
" | (Including Permitting) Days
B.7 Total Number of Days for Completion from Notice to | Calendar

Pinebrooke 3 Facility

Proceed Days

C.1 | Total for Site LS $
C.2 | 13 Store Front Openings LS $
C.3 | 41 Fixed Glass Openings LS $
C.4 | 3 Roll-up Doors LS $
C5 Numbe_r of Days. to Start from Notice to Proceed Calendar

| (Including Permitting) Days
C6 Total Number of Days for Completion from Notice to | Calendar

Pinebrooke 4 Facility

Proceed Days

D.1 | Total for Site LS $
D.2 | 11 Store Front Openings LS $
D.3 | 56 Fixed Glass Openings, Multiple Sizes LS $
D.4 | 3 Roll-up Doors LS $
D5 Numbe_r of Days. to Start from Notice to Proceed Calendar

| (Including Permitting) Days
D6 Total Number of Days for Completion from Notice to | Calendar

Proceed Days

PROJECT PLAN AND APPROACH/TECHNICAL APPLICATIONS:

Narrative: Describe your approach and plan to complete the Scope of Work. Be thorough enough
to show your complete understanding of the Scope of Work.

Include information such as:

A project time line.

A list of subcontractors and suppliers and the type of equipment that will be used on
site.

Plans for materials and equipment staging and quality and safety controls.

Describe site supervision policies

Describe average number of personnel that will be assigned to the job.
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Address issues you identify as concerns that may or may not have been referenced in
the RFP and describe your approach to eliminating or alleviating those concerns.

COMPANY OVERVIEW:

Narrative:

Describe Corporate, Financial and Organizational Capability and Support. Include such
information as:

Company History and Philosophy

Years in Business

Mission Statement

Principal Stakeholders

Corporate and Local Organizational Structure

Local management personnel, their experience and qualifications.

The Project Manager, qualifications and experience.

Documents: Include such documentation as:

Insurance Certificates (required)

Business Tax Receipt/ Occupational License (license to do business in the municipality
in which your local office is located) (required)

IRS Form W9 (required)

HCSO Vendor application form (required)

Financial Statement (suggested)
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6. REFERENCES AND RECENT PROJECTS: Provide a minimum of three (3) references of
customers for whom you completed a project similar in size and scope. Do not include
Hillsborough County Sheriff’s Office as one of your references. A Past Performance
Questionnaire (Appendix I11) will be sent to the references listed below for them to fill out and
return. If no response is received from the references listed after 3 business days, then the possible
points for that reference is lost. The references will be evaluated based on two factors, each being
worth half of the total score. The first is the relevancy of the referenced project to the current RFP
and the second is the numerical score that is returned to the HCSO by the orginizations listed on
your submitted references.

1. Company Name:

Contact/Title:

Phone Number:

Email Address:

Project overview:

2. Company Name:

Contact/Title:

Phone Number:

Email Address:

Project overview:

3. Company Name:

Contact/Title:

Phone Number:

Email Address:

Project overview:
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7. CONTRACTOR ORDER INSTRUCTIONS: Describe the preferred method of contact to request
service. (Print the information below):

Contact Name & Title:

Address:

City: State: Zip Code:
Office : ( ) Mobile: ( ) Fax : ( )
Email :

Company Website :

8. PROPOSER CONTACT INFORMATION: Provide the contact information for the individual
submitting this PROPOSAL RESPONSE. (Please print the information below):

Company Name:

Contact Name & Title:

Address:

City: State: Zip Code:
Office: ( ) Mobile: ( ) Fax: ( )
Email :

Describe the preferred method of contact for questions regarding this Proposal submission:

THE REMAINDER OF THIS PAGE IS INTENTIONALLY LEFT BLANK
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SIGNATURE OF AFFIRMATION AND DECLARATION

At this present time, we understand all requirements and warrant that as a serious Proposer we will
comply with all the stipulations included in the Proposal Package. The undersigned must be an
Officer of the Company or a designated agent empowered to bind the Company in Contract.

The below named Proposer affirms and declares:

A. That Proposer is of lawful age and that no other person, firm, or corporation has any
interest in this Proposal offered to be entered into;

B. That this Proposal is made without any understanding, agreement, or connection with any
other person, firm, or corporation making a Proposal for the same purpose, and is in all
respects fair and without collusion or fraud,

C. That the Proposer is not in arrears to Hillsborough County or the HCSO upon debt or
contract and is not a defaulter, as surety or otherwise, upon any obligation to the HCSO;

D. That no officer, employee, or person whose salary is payable in whole, or in part, from
HCSO, is, shall be, or become interested, directly or indirectly, surety or otherwise in this
Proposal Response; in the performance of the Contract; in the supplies, materials,
equipment, and Work or labor to which they relate; or in"1 any portion of the profits
thereof.

The undersigned agrees that this Proposal shall remain open for 60 days following the opening of
Proposals.

Respectfully submitted by,

Company Name

Company Officer Name (printed) Date

Company Officer Signature Title
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PROPOSAL CHECKLIST

Company Name:

Include this checklist as a cover page with your Proposal Package:

ONE (1) ORIGINAL and THREE (3) completed copies of the entire Proposal Package.
SIGNATURES required PARTS A and D.

Any Addenda or Amendments (Signatures required).

Work Breakdown Structure

Completed PART D including Vendor Instructions, Proposal Contact Information and
Affirmation and Declaration signature page.

APPENDIX I — Completed Vendor Packet to include completed VVendor Application, W9,
Direct Deposit and Business Tax Receipt or other government issued business license.

APPENDIX Il — Statement of No Proposal
Manufacturer literature and warranty information, if applicable.

PROPOSAL PACKAGE SUBMITTAL Label on the outside of the sealed Proposal
package.

OO0 O Ooood

**Proposers are responsible for providing all required information, documents, and signatures. **

REMAINDER OF PAGE IS INTENTIONALLY LEFT BLANK
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*IMPORTANT*
Below is an example of the information required on
the OUTSIDE of your Proposal Package.

Please use label below

HILLSBOROUGH COUNTY SHERIFF’S OFFICE
SHERIFF’S OPERATIONS CENTER
ATTN: FINANCIAL SERVICES DIVISION - PURCHASING SECTION
2008 EAST 8™ AVE
TAMPA FL 33605

PROPOSAL PACKAGE SUBMITTAL

From:

PROPOSAL # 2021-026

HURRICANE SHUTTERS

OPENING DATE/TIME:
October 27, 2021 @ 3:00 PM EST
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1. APPENDIX |

2. APPENDIX II

3. APPENDIX I

RFP 2021-026 HURRICANE SHUTTERS

LISTING OF ATTACHMENTS

PDF Vendor Application Packet 04.21
PDF Statement of No Proposal
PDF Past Performance Questionnaire

LISTING OF ATTACHMENTS
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Hillsborough County Sheriff's Office Robert Flamand
Financial Services Division - Purchasing Section (813) 247-8068
2021-026 Hurricane Shutters Questions and Answers RFlamand@TeamHCSO.com

October 15, 2021

RFP 2021-026 Hurricane Shutter Q&A

Questions Answers

In the event a proposer submits more than one proposal, each proposal must be complete
Per my subcontractor, we will send a regular bid and an alternative bid. And  [and submitted separately. Each proposal must be clearly marked as Proposal 1 and

! how do you plan on handling the alternative bid? Proposal 2. The alternate proposal will be considered by HCSO leadership. If the
alternate proposal is not approved, the standard proposal will be evaluated as per the RFP.
Is there a specific utilization goal for this project? What percentage goes to
2 |minorities, women-owned etc? There are no specific utilization goals for this project.

lofl
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