



Hillsborough County Sheriff's Office  
 2008 E. 8th Avenue  
 Tampa, FL 33605

Purchasing Section  
 Dave Janney, Sr. Procurement Analyst  
 (813) 247-8053

QUOTATION TABULATION - Page 1 of 1

QUOTE NUMBER: <b>14-17 Pinebrooke #4 AC Replacement</b>  Opened: 10/4/17 at 3:00 pm  Awarded: 12/8/17  (SHADED AREA INDICATES AWARD)	<b>MCS Pro</b> 4707 140th Ave N. Suite 114 Clearwater, FL 33762 727-935-5445	<b>Summa Mechanical Contractors, LLC</b> 5071 S. State Rd 7 #704 Davie, FL 33314 954-224-7310	<b>Air Masters of Tampa Bay, Inc</b> 4830 N. Florida Ave Tampa, FL 33603 813-234-2419	<b>Gibson A/C &amp; Refrigeration</b> 316 Commerce Court Winter Haven, FL 33880 863-679-8256	<b>Advanced Roofing</b> 1950 NW 22nd St. Fort Lauderdale, FL 33311 954-332-1418 x1124	<b>Air Mech &amp; Service Corp.</b> 4311 W. Ida St. Tampa, FL 34606 813-875-0782
DESCRIPTION OF ITEMS:						
<b>A.) Pinebrooke #4 complete RTU replacements</b>	\$88,349.79	\$85,642.34	\$88,150.00	\$165,700.00	\$99,650.00	\$147,222.00
<b>1. RTU Manufacturer</b>	American Standard	York	JCI/York (Trane Alternate)	Carrier	Lennox	Lennox
<b>B.) Pinebrooke Building #4 Complete Condensate Line &amp; Stands replacements (If required by building code requirements)</b>	\$1,860.00	\$4,390.50	\$4,584.00	\$4,500.00	\$9,000.00	\$19,369.00
<b>C.) Time to start from Notice to Proceed (Include estimated time for permitting)</b>	10 Calendar Days	15 Calendar Days	JCI/York-56 Calendar Days Trane-21 Calendar Days	45 Calendar Days	15 Calendar Days	60 Calendar Days
<b>D.) Time for completion (including 10 days for punch list)</b>	15 Calendar Days	30 Calendar Days	27 Calendar Days	120 Calendar Days	45 Calendar Days	90 Calendar Days
<b>Notes/Exceptions</b>	None	Yes	None	None	None	Yes