

PURCHASING OFFICE
P.O. BOX 3371
PHONE 813-247-8034
FAX 813-242-1826

David Gee, Sheriff

HILLSBOROUGH COUNTY
TAMPA, FLORIDA 33601

SUBJECT: Amendment #1 to RFP 34-15 Pinebrooke Building #3 Renovations

DATE: December 18, 2015

MESSAGE: Please note and acknowledge the following changes for RFP 34-15. This and all information concerning this RFP will be posted to the HCSO website www.hcso.tampa.fl.us.

Part D Proposal Response: Pricing for Exterior Work is to be provided as separate line items to be included or not included in the Award at the Owner's discretion following the Evaluation of Proposals and budget review. See Cost Addendum Page attached.

Addendums to Exhibit A Drawings and Exhibit B Specifications are posted as Exhibit A, Addendum 01, Drawings and Exhibit B, Addendum 01, Specifications.

The following drawings have been revised or are new, and are included:

A000 - General Information Sheet	M102 - HVAC Plan – South
D101.1 - Partial Demolition Plan	M103 - HVAC Roof Plan - North
D102.1 - Partial Demolition Plan	M104 - HVAC Roof Plan – South
A101.1 - Partial Floor Plan – HR	M201 - HVAC Schedules
A101.2 - Partial Floor Plan – ND	M202 - HVAC Schedules
A102.1 - Partial Reflected Ceiling Plan – HR	M301 - HVAC Details
A103.2 - Partial Dimension Plan – ND	E001 - Electrical Legend and General Notes
A800 - Finish Schedules	E002 - Luminaire Schedule and Cut Sheets
P101 - Plumbing Plan - North	E201 - Power and Systems Plan
P102 - Plumbing Plan – South	E202 - Mechanical Equipment Plan
P201 - Sanitary Isometric	E401 - Mechanical Equipment Plan
P202 - Domestic Water Isometric	E402 - Mechanical Equipment Plan
P301 - Plumbing Schedules	E501 - Electrical Riser Diagram
M001 - HVAC General Notes, Ventilation Table and Legend	E601 - Electrical Panel Schedules
M101 - HVAC Plan – North and Enlarged Network IDF Room HVAC Plan	E602 - Electrical Panel Schedules

The following Specifications were revised:

Section 10520 – Fire Protection Specialties
Section 16510 – Interior Building Lighting

Sincerely,

Signature on File

Christina R. Porter, CPA
Comptroller

9. COST ADDENDUM

Company Name: _____

A. Exterior Repairs Cost:

If budget allows, the Owner may consider including the following Work to the Award. Pricing for this Work will be awarded or declined at the Owner’s discretion. Pricing for these items shall not be included in the above costs associated with Part D, Item 2: Cost.

- Alternate 1. Exterior Painting \$ _____
- Alternate 2. Exterior Tilt-Panel Joints \$ _____
- Alternate 3. Remaining Building Joints \$ _____
- Alternate 4. Storefront Glazing Gaskets \$ _____

If additional Time to Complete from Commencement will be required due to the addition of the Optional work above, indicate how many more calendar days would be required.

Time to Complete from Commencement _____ Calendar Days

AMENDMENT NUMBER 1

ACKNOWLEDGEMENT OF AMENDMENT

We do hereby acknowledge the above information/changes to RFP No. 34-15

PLEASE PRINT -

Company Name _____

By _____

Title _____

Date _____

Phone _____

Signature _____

(Acknowledgement should be included with your Proposal Response)